STATE OF CALI FORNI A D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 09/ 15/ 99 I N MADERA COUNTY NEAR FRESNO FROM 09/ 16/ 99
CONTRACT NUMBER 06- 357604 SAN JOAQUIN RI VER BRI DGE TO CONTRACT CCDE 'D '
LOCATI ON 06- MVAD- 99-R0. 1/ R7. 3 COTTONWOOD CREEK BRI DGE 48 CONTRACT | TEMS
ASPHALT CONCRETE OVERLAY FEDERAL Al D ACNH- P099-(390) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 9. 0%
PROPOSALS | SSUED 15 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKI NG DAYS 120
NUMBER OF BI DDERS 5 ENG NEERS EST 5, 817, 000. 00 AMOUNT UNDER 1, 203, 761. 00 PERCENT UNDER EST 20. 69
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 4,613, 239. 00 W JAXON BAKER | NC 530 241-1086
00471473
P O BOX 994248 FAX 530 243-0787
REDDI NG CA 96099- 4248
2 5,063, 232. 50 AGEE CONSTRUCTI ON CORPORATI ON 559 299- 3290
00631980
P O BOX 629 FAX 559 299- 3503
CLOVIS CA 93613
3 5,227, 166. 00 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011
00000089
P O BOX 50085 FAX 831 728-1701
WATSONVI LLE CA  95077- 5085
4 5, 929, 653. 48 M J MENEFEE CONST | NC 559 896-6745
00745178
9754 SOUTH LEONARD FAX 559 891-8337
SELMA CA 93662
5 6, 245, 659. 00 AVERI CAN PAVI NG CO 559 268-9886
00181430
P O BOX 11627 FAX 559 268-0662

FRESNO CA 93774



06- 357604
06- MAD- 99- R
09/ 15/ 99

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PACE 2
09/ 16/ 99
LI ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A AND H CONSTRUCTORS
FRESNO CA

APCO
GOSHEN CA

APPLY A LINE I NC
REDDI NG CA

BOBBI E MACK GRI NDI NG
VI SALI A CA

CENTRAL FENCE
SACRAMENTO CA

LI NEAR OPTI ONS
MENLO PARK CA

M BUMGARNER
LI VERMORE CA

SPECI ALTY MOW NG SERVI CE
FALLBROOK CA

STATEW DE SAFETY AND SI GNS
Pl SMO BEACH CA

SUW T ELECTRI CAL
FRESNO CA

WESTERN O L AND SPREADI NG
SACRAMENTO CA

I TEM5 21 AND 33 THRU 35

| TEMS 29 AND 30 ( PORTI ON)

| TEM 31

| TEMS 14, 18 AND 19

ITEMS 1, 11 AND 37

ITEMS 4, 5, 7, 12, 13 AND 43 THRU 46 ( PORTI ON)

I TEMS 15 THRU 17, 22 AND 38 THRU 42

| TEM 23

I TEM5 3, 10 AND 36

| TEM 47

| TEMS 27 AND 28



06- 357604 Bl D245

06- MAD- 99- R SUMMARY OF REMAI NI NG BI DDERS PACGE 3

09/ 15/ 99 09/ 16/ 99

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY A LI NE RUMBLE STRI P ( PARTI AL)
REDDI NG CA
CENTRAL FENCE RUMBLE STRI P AND FENCE ( PARTI AL)
SACRAMENTO CA
M BUMGARNER GUARD RAI L ( PARTI AL)
LI VERMORE CA
PAVEMENT RECYCLI NG SYSTEM COLD PLANI NG ( PARTI AL)
RI VERSI DE CA
RI LEYS STRI PI NG STRI PI NG ( PARTI AL)
BENI CI A CA
SPECI ALTY MOW NG CLEARI NG AND GRUBI NG ( PARTI AL)
FALLBROOK CA
SUM T ELECTRI C LI GHTI NG ( PARTI AL)
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A AND H CONSTRUCTORS BRI DGE REMOVAL, CLASS 1 CONCRETE, CONCRETE BARRI ER, REBAR

CONTI NUED

FRESNO CA

APPLY A LI NE
REDDI NG CA

CENTRAL FENCE
SACRAMENTO CA
ON NEXT PAGE

RUMBLE STRI P

FENCI NG



06- 357604 Bl D245

06- MAD- 99- R SUMMARY OF REMAI NI NG BI DDERS PACE 4

09/ 15/ 99 09/ 16/ 99

LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 KRC TRAFFI C CONTROL AND CONSTRUCTI ON AREA SI GNS ( PORTI ON)
VI SALI A CA
LI NEAR OPTI ONS STRI PI NG AND MARKI NG
MENLO PARK CA
MBI METAL BEAM GUARD RAI L AND THRI E BEAM
LI VERMORE CA
PAVEMENT RECYCLI NG SYSTEM GRI NDI NG
RI VERSI DE CA
SPECI ALTY MOW NG CLEARI NG AND GRUBI NG ( PARTI AL)
FALLBROOK CA
SUW T ELECTRI CAL ELECTRI CAL AND LI GHTI NG
FRESNO CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO DI KE

P O BOX 790

CONTI NUED

GOSHEN CA  93227-0790

APPLY A LI NE
REDDI NG CA 96001-4531

CENTRAL FENCE COVPANY
148 OTTO Cl RCLE
SACRAMENTO CA 95822
ON NEXT PAGE

RUMBLE STRI PS

FENCI NG



06- 357604
06- MAD- 99- R
09/ 15/ 99

Bl DDER | D

NAME AND ADDRESS

SUMMARY

L

ST

OF

OF

Bl D245
REMAI NI NG BI DDERS PAGE 5

09/ 16/ 99
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Bl DDER | D

E L WLLS | NCORPCRATED
2914 NORTH ARGYLE
FRESNO CA 93727-1337

LI NEAR OPTI ONS | NCORPORATED

ONE KELLY COURT
MENLO PARK CA 94025

LI QUI D AND BULK DI SPATCH
4114 WEST DAKOTA AVENUE
FRESNO CA 93722

M BUMGARNER | NCORPORATED
1175 GREENVI LLE ROAD
LI VERMORE CA 94550

SUW T ELECTRI CAL

4974 NORTH CEDAR STE 144
FRESNO CA 93726

NAME AND ADDRESS

REBAR

STRI PI NG AND MARKERS

TRUCKI NG

GUARD RAI L

ELECTRI CAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

A AND H CONSTRUCTORS
FRESNO CA

H AND K CONCRETE CUTTI NG
FRESNO CA

HUNSAKER SAFETY AND SI GNS
FRESNO CA
ON NEXT PAGE

BOX CULVERT

SAW CUTS

TRAFFI C CONTROL ( PARTI AL)



06- 357604 Bl D245

06- MAD- 99- R SUMMARY OF REMAI NI NG BI DDERS PACE 6

09/ 15/ 99 09/ 16/ 99
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 LI NEAR OPTI ONS STRI PI NG
MENLO PARK CA

MBI GUARD RAI L
LI VERMORE CA

SUM T ELECTRI C LI GHTI NG
FRESNO CA



06- 357604 Bl D245

06- MAD- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
09/ 15/ 99 09/ 16/ 99
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 071301 TEMPORARY FENCE M 310 13. 65 4,231.50
2 074030 TEMPORARY STRAW BALE M 670 35. 00 23, 450. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUVP SUM 5, 500. 00* 5, 500. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 145, 200. 00* 145, 200. 00
5 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 300 6. 00 1, 800. 00
6 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 14 30. 00 420. 00
7 (S) 120300 TEMPORARY PAVENMENT MARKER EA 110 4.30 473.00
8 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUVP SUM 50, 000. 00* 50, 000. 00
9 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 140 70. 00 9, 800. 00
10 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 38 190. 00 7,220. 00
11 150605 REMOVE FENCE M 1, 360 10. 25 13, 940. 00
12 150710 REMOVE TRAFFI C STRI PE M 16, 700 1. 60 26, 720. 00
13 (S) 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG Vi 110 31. 00 3, 410. 00
14 150771 REMOVE ASPHALT CONCRETE DI KE M 1,730 10. 00 17, 300. 00
15 (S) 151272 SALVAGE METAL BEAM GUARD RAI LI NG M 150 33. 00 4, 950. 00
16 151568 RECONSTRUCT THRI E BEAM BARRI ER M 18, 400 23. 90 439, 760. 00
17 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 390 40. 50 15, 795. 00
18 (S) 153152 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 184, 000 1.25 230, 000. 00
(30 MM MAXI MUM)
19 (S) 016529 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 600 30. 00 48, 000. 00
(105 MM MAXI MUM
20 153210 REMOVE CONCRETE M 1, 960 14. 00 27, 440. 00
21 157560 BRI DGE REMOVAL ( PORTI ON) LS LUVP SUM 11, 000. 00* 11, 000. 00
22 016530 MODI FY CRASH CUSHI ON EA 5 2, 650. 00 13, 250. 00
23 160101 CLEARI NG AND GRUBBI NG LS LUVP SUM 10, 000. 00* 10, 000. 00
24 190101 ROADVWAY EXCAVATI ON VB 7, 440 28. 00 208, 320. 00
25 190185 SHOULDER BACKI NG STA 13 500. 00 6, 500. 00
26 390152 ASPHALT CONCRETE TONN 62, 800 38. 00 2, 386, 400. 00
27 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 56 50. 00 2, 800. 00
REl NFORCI NG FABRI C)
28 393001 PAVEMENT REI NFORCI NG FABRI C MR 42,100 1. 00 42, 100. 00
29 394001 PLACE ASPHALT CONCRETE DI KE M 3, 100 3.00 9, 300. 00
30 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS Vi 200 105. 00 21, 000. 00
AREA)
31 016531 RUMBLE STRIP (GROUND I N) STA 460 52. 00 23, 920. 00
32 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 53 700. 00 37, 100. 00
33 (F) 510413 CLASS 1 CONCRETE (BOX CULVERT) MB 28 1, 200. 00 33, 600. 00

34 511106 DRI LL AND BOND DOWEL M 38 85. 00 3, 230. 00



06- 357604 Bl D245

06- MAD- 99- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 8

09/ 15/ 99 09/ 16/ 99

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (S) 520107 BAR REI NFORCI NG STEEL (BOX CULVERT) KG 4,050 1.45 5, 872. 50

36 566011 ROADSI DE SI GN - ONE POST EA 2 275. 00 550. 00

37 800060 FENCE (TYPE WM AND BW M 1, 360 8. 50 11, 560. 00

38 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 410 51. 00 20, 910. 00

39 (F) 833126 CONCRETE BARRI ER ( TYPE 25A) M 41 421.00 17, 261. 00

40 (S) 839532 CABLE ANCHOR ASSEMBLY EA 5 600. 00 3, 000. 00

( BREAKAVAY, TYPE B)

41 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 2 50. 00 100. 00

42 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 13 1, 900. 00 24, 700. 00

43 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG MR 110 31. 00 3, 410. 00

44 (S) 840560 THERMOPLASTI C TRAFFI C STRI PE ( SPRAYABLE) M 48, 300 .32 15, 456. 00

45 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 350 1.70 10, 795. 00

46 (S) 850102 PAVEMENT MARKER ( REFLECTI VE) EA 3, 450 3.10 10, 695. 00

47 (S) 860401 LI GHTI NG LS LUVP SUM 155, 000. 00* 155, 000. 00

48 999990 MOBI LI ZATI ON LS LUVP SUM 450, 000. 00* 450, 000. 00

TOTAL 4,613, 239. 00



| TEM

©Co~NOOOBWNE

06- 357604

06- MAD- 99- R

09/ 15/ 99

6500.
2637600.
5600.
84200.
5270.
8000.
36800.
5300.
32200.
2850.
8100.
600.
13600.
22550.
18860.

SUMMARY

OF

REMAI

1716.
2260800.
22400.
75780.
15500.
23800.
48300.
21200.
42000.
3268.
9720.
750.
21080.
25420.
20500.

NI NG BI DDERS
_______________________________ |
| FOURTH
| BI D AMOUNT
_______________________________ I
00| 21. 82 6764
00| 54. 92 36796
00| 7,203. 46* 7203
00| 416, 407. 02* 416407
00| 10. 92 3276
00| 33.25 465
00| 4.99 548
00| 250, 292. 20* 250292
00| 110. 84 15517
00| 210. 56 8001
00| 21. 82 29675
00| 1. 96 32732
00| 34.35 3778
00| 4.95 8563
00| 36.57 5485
00| 26. 49 487416
00| 44.88 17503
00| 1. 00 184000
00| 12. 87 20592
00| 15. 42 30223
00| 21, 878. 34* 21878
00| 885. 16 4425
00| 277, 481. 37* 277481
00| 64. 22 477796
00| 1, 731. 99 22515
00| 43.00 2700400
00| 742. 64 41587
00| 2.15 90515
00| 6. 28 19468
00| 234. 53 46906
00| 112. 12 51575
00| 673. 73 35707
00| 1,728.73 48404
00| 90. 87 3453
00| 1.53 6196
00| 304. 76 609
00| 18. 19 24738
00| 56. 52 23173
00| 358. 69 14706

Bl D245
PACE 9
09/ 16/ 99
FI FTH
BI D AMOUNT
14. 70 4557
22.00 14740
6, 500. 00* 6500
557, 200. 00* 557200
10. 60 3180
32.00 448
4.90 539
72, 000. 00* 72000
67.90 9506
220. 00 8360
11.10 15096
2.10 35070
29. 00 3190
7.40 12802
36. 00 5400
25. 80 474720
43.70 17043
1.60 294400
4.50 7200
14.70 28812
9, 614. 00* 9614
2,100. 00 10500
10, 000. 00* 10000
99. 80 742512
400. 00 5200
39. 00 2449200
1.00 56.
3.20 134720
2.60 8060
63. 00 12600
100. 00 46000
1, 600. 00 84800
1, 336. 00 37408
96. 00 3648
1.70 6885
320. 00 640
9.20 12512
55.10 22591
484. 00 19844



06- 357604 Bl D245
06- MAD- 99- R SUMMARY OF REMAI NI NG BI DDERS PACGE 10
09/ 15/ 99 09/ 16/ 99
------------------------------- T e e P e e PP e e PR TR TP PP TR EE LI CETPEPPETRERE
SECOND | THI RD [ FOURTH | FI FTH
Bl D AMOUNT [ Bl D AMOUNT [ Bl D AMOUNT [ BI D AMOUNT
------------------------------- et T BTy E TR TR e L e L PePs
650. 00 3250. 00| 850. 00 4250. 00| 664. 90 3324. 50| 648. 00 3240. 00
55. 00 110. 00| 135. 00 270. 00| 55.41 110. 82| 54. 00 108. 00
2, 000. 00 26000. 00| 2,355.00 30615. 00| 2,105. 50 27371. 50| 2,052. 00 26676. 00
46. 00 5060. 00| 46. 00 5060. 00| 34. 35 3778. 50| 41. 30 4543. 00
.50 24150. 00| 80 38640. 00| .35 16905. 00| .43 20769. 00
1.65 10477. 50| 00 12700. 00| 1.88 11938. 00| 2.30 14605. 00
3.50 12075. 00| .50 12075. 00| 3. 44 11868. 00| 4.10 14145. 00
165, 000. 00* 165000. 00| 200, 000. 00* 200000. 00| 165, 800. 00* 165800. 00| 166, 100. 00* 166100. 00
200, 000. 00* 200000. 00| 510, 000. 00* 510000. 00| 211, 776. 18* 211776. 18| 807, 920. 00* 807920. 00
5, 063, 232. 50 5,227, 166. 00 5, 929, 653. 48 6, 245, 659. 00



